“SAY NO TO CORRUPTION”

NOTICE I'TING TENDER (E

University of Mirpur Khas invites bids through Single Stage One Envelope SPPRA Rule 46(1)
egistered with income tax & Sales tax and Sindh revenue board (whichever is applicable) and

ure. Firms 1 :
pakistan gngineering Council in the relevant gategory and are not black listed in any procuring agency or authority,
mwked 1o participate in sealed percentage / item rate tender for the following works:
Tender |Completi Earnest . Date of Date of
E—- Name of Work e&:r o-nr'llg‘:mewn h: oney Date of issue | Submission Opening
No of Bids Bids
= 11-06-2025
CONSTRUCTION OF 0 26-06-2025 | 26-06-2025
, | BOUNDARY WALL @ THE 3.000 | 06 Months | 5% 25-06-2025 Upto Upto
UNIVERSITY OF MIRPURKHAS (09:00 am to 1100am. | 11:30am
03:00pm)
11-06-2025
gg’f}kgg;‘g;’;&n © 26062025 | 26-06-2025
. 3000 | 06 Months 5% 2506-2025 Upto Upto
? | EXISTING BUILDING AT THE ©9:00amto | 11:30am. | 12:00 Noon
UNIVERSITY OF MIRPURKHAS 03:00pm)

The terms and conditions are given as under:- ' .
1. Tender documents must be obtained through the EPAD system. All bids must also be submitted/uploaded

through the EPAD platform. . )
2. All participating contractors must upload a scanned copy of the earnest money deposit (CDR) amounting (0 5%

of the estimated cost in favor of Director Finance University of MirpurKhas before the tender closing time.

However, the original CDR must be physically submitted to the Tender Opening Committee at least 30 minutes
before bid opening time, othenwisc the bid will be disqualified.

3. Any submission of false information or fake documents—such as a forged CDR—will result in immediate
disqualification, blacklisting from current and future tendering processes of the University of Mirpur Khas and
possible reporting to both SPPRA and PEC for further action.

4. Applications submitted via courier, postal service, or email will not be accepted under any circumstances. In case
of any unforescen situation resulting in closure of office on the date of opening or if Government declares Holiday
the tender shall be opened on the next working day at the same time & venue. Any Conditional or un-
accompanied of the camest money, tender will not be considered in the competition.

5. The Bidding shall be carried out under SPPRA Rule 46(1) Single Stage — Single Envelope Procedure.

6. The Firm must possess the relevant experience:

i) Relevant experience in similar nature of works excecuted during last 3 years).
- At-least (1) similar work of 80% of estimated cost.
OR
. Atleast two (2) similar works of 50% of estimated cost.
i) List of litigation (if any) their nature and status
7. Tumover of the firm must be equal as per estimated cost or twice time more than estimated cost.
8. The contractors/Firm is required to submit Procurement related history of litigation and the contractor/companies/firms is not
currently on the list of blacklisted suppliers by any Govi/Donor agency.
Under the following conditions Bid will be rejected:
» Cfmditional and telegraphic bids/tenders
> Bids not accompanied by bid security & non-refundable tender fee.
: B@s received after a specified date and time.
> Bid reccived without Signature & Stamp.
- ﬁ‘“"‘mh Blacklisted Firms (If firm is not blacklisted currently attach affidavit on legal stamp papcr).
Firm is not registered in the required/relevant category of PEC

b

ProwW L Agency reserves the right fo refect any or all bidds sbject to relevant fud '8
= gt g Amended) amd way cancel the bididin, % i = i e ot .F""“"‘f""" v "HHJ
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“SAY NO TO CORRUPTION”

NOTICE INVITING TENDER (EPADS)

University of Mirpur Khas invites bids through Single Stage One Envelope SPPRA Rule 46(1)

procedure. Firms registered with income tax & Sales tax and Sindh revenue board (whichever is applicable) and
Pakistan Engineering Council in the relevant category and are not black listed in any procuring agency or authority,
are invited to participate in sealed percentage / item rate tender for the following works:

. Date of
S. Name of Work Tender Com[Tletlon Earnest Date of issue | Submission Da.te of .
No Fee Time Money . Opening Bids
of Bids
11-06-2025
ggg;gﬁ{g}?giL?F@ THE to 26-06-2025 | 26-06-2025
1 3,000 | 06 Months 5% 25-06-2025 Up to Up to
UNIVERSITY OF (09:00 am to 11:00 a.m 11:30 a.m
MIRPURKHAS . ’ o ’ o
03:00pm)
REHABILITATION AND 11-06-2025
RENOVATION OF THE to 26-06-2025 | 26-06-2025
2 EXISTING BUILDING AT THE 3000 06 Months 5% 25-06-2025 Up to Up to
UNIVERSITY OF (09:00 am to 11:30 am. 12:00 Noon
MIRPURKHAS 03:00pm)

The terms and conditions are given as under:-

1.

2.

7.
8.

Tender documents must be obtained through the EPAD system. All bids must also be submitted/uploaded
through the EPAD platform.

All participating contractors must upload a scanned copy of the earnest money deposit (CDR) amounting to 5%
of the estimated cost in favor of Director Finance University of MirpurKhas before the tender closing time.
However, the original CDR must be physically submitted to the Tender Opening Committee at least 30 minutes
before bid opening time, otherwise the bid will be disqualified.

Any submission of false information or fake documents—such as a forged CDR—will result in immediate
disqualification, blacklisting from current and future tendering processes of the University of Mirpur Khas and
possible reporting to both SPPRA and PEC for further action.

Applications submitted via courier, postal service, or email will not be accepted under any circumstances. In case
of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday
the tender shall be opened on the next working day at the same time & venue. Any Conditional or un-
accompanied of the earnest money, tender will not be considered in the competition.

The Bidding shall be carried out under SPPRA Rule 46(1) Single Stage — Single Envelope Procedure.

The Firm must possess the relevant experience:

i) Relevant experience in similar nature of works executed during last 3 years).
- At-least (1) similar work of 80% of estimated cost.
OR
- Atleast two (2) similar works of 50% of estimated cost.
i) List of litigation (if any) their nature and status.
Turnover of the firm must be equal as per estimated cost or twice time more than estimated cost.

The contractors/Firm is required to submit Procurement related history of litigation and the contractor/companies/firms is not
currently on the list of blacklisted suppliers by any Govt/Donor agency.

Under the following conditions Bid will be rejected:

> Conditional and telegraphic bids/tenders

> Bids not accompanied by bid security & non-refundable tender fee.

> Bids received after a specified date and time.

> Bid received without Signature & Stamp.

> Currently Blacklisted Firms (If firm is not blacklisted currently attach affidavit on legal stamp paper).

> [f Firm is not registered in the required/relevant category of PEC



The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP
Rules, 2010 (Amended) and may cancel the bidding process at any time prior to the acceptance of a bid or
proposal under Rule-25” of said Rules.

DIRECTOR P&D
University of Mirpur Khas



General Conditions

General Provisions

1.1 Definitions

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and
B, and these General Conditions, the following words and expressions shall have the meanings stated.
Words indicating persons or parties include corporations and other legal entities, except where the
context requires otherwise.

A “Employer” means the Mirpurkhas University solely represented by the vice Chancellor.

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the Employer and
includes Contractors representative, successors and permitted assignees.

C. “Works” means all the works and things to be executed, supplied or done in accordance with the contract.

D. “University”: means University of MirpurKhas.

1.1.1 The Contract

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender,
these Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any)
which are listed in the Contract Agreement or in the Letter of Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 [ Contract
Agreement ].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the Procuring
Agency, of the Letter of Tender, including any annexed memoranda comprising agreements between
and signed by both Parties. If there is no such letter of acceptance, the expression “Letter of
Acceptance” means the Contract Agreement and the date of issuing or receiving the Letter of
Acceptance means the date of signing the Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, which was
completed by the Contractor and includes the signed offer to the Procuring Agency for the Works.

1.1.1.5 “Specification” means the document entitled specification, as included in the Contract, and
any additions and modifications to the specification in accordance with the Contract. Such document
specifies the Works.

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any additional
and modified drawings issued by (or on behalf of) the Procuring Agency in accordance with the
Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor and
submitted with the Letter of Tender, as included in the Contract. Such document may include the Bill
of Quantities, data, lists, and schedules of rates and/or prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor submitted
with the Letter of Tender, as included in the Contract.
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1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the
documents so named (if any) which are comprised in the Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled contract data
which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons

1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract Data and
the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Tender
accepted by the Employer and the legal successors in title to this person(s).

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as the
Engineer for the purposes of the Contract and named in the Contract Data, or other person
appointed from time to time by the Employer and notified to the Contractor under Sub-Clause
3.4 [ Replacement of the Engineer |.

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in the
Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 [
Contractor’s Representative ], who acts on behalf of the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred to in Sub-
Clause 3.2 [ Delegation by the Engineer | and all other staff, labour and other employees of
the Engineer and of the Procuring Agency; and any other personnel notified to the Contractor,
by the Procuring Agency or the Engineer, as Procuring Agency’s Personnel.

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all personnel
whom the Contractor utilizes on Site, who may include the staff, labour and other employees
of the Contractor and of each Subcontractor; and any other personnel assisting the Contractor
in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, or any
person appointed as a subcontractor, for a part of the Works; and the legal successors in title
to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 [
Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on the

Composition of the Dispute Board ].

1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the
international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the Contract Data.

1.1.3 Dates, Tests, Periods

and Completion



1.1.3.1 “Base Date” means the date 15 daysprior to the latest date for submission and
completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1 [
Commencement of Works ].

1.1.3.3 “Time for Completion” means the time for completing the Works or a Section (as the
case may be) under Sub-Clause 8.2 [ Time for Completion |, as stated in the ContractData
(with any extension under Sub-Clause 8.4 [ Extension of Time for Completion ]), calculated
from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or agreed
by both Parties or instructed as a Variation, and which are carried out under Clause 9 [ Tests
on Completion ] before the Works or a Section (as the case may be) are taken over by the
Procuring Agency.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring
Agency’s Taking Over ].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the Contract
and which are carried out in accordance with the Specification after the Works or a Section
(as the case may be) are taken over by the Procuring Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the Works or a
Section (as the case may be) under Sub-Clause 11.1 [ Completion of Outstanding Work and
Remedying Defects |, which extends over twelve months except if otherwise stated in the
Contract Data (with any extension under Sub-Clause 11.3 [Extension of Defects Notification
Period ]), calculated from the date on which the Works or Section is completed as certified
under Sub-Clause 10.1 [ Taking Over of the Works and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 11.9 [
Performance Certificate |.

1.1.3.9 “day” means a calendar day and “year” means 365 days.

1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of Acceptance
for the execution and completion of the works and the remedying of any defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The Contract Price ],
and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overhead and similar charges, but does not
include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-Clause
14.13 [ Issue of Final Payment Certificate ].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11 [ Application for
Final Payment Certificate ].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract Price is
payable, but not the Local Currency.
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1.1.5 Works and Goods

1.1.6 Other Definitions

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under Clause 14 [
Contract Price and Payment ], other than the Final Payment Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 [ Contract
Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as a
provisional sum, for the execution of any part of the Works or for the supply of Plant,
Materials or services under Sub-Clause 13.5 [ Provisional Sums ].

1.1.4.11 “Retention Money” means the accumulated retention moneys which the Procuring
Agency retains under Sub-Clause 14.3 [ Application for Interim Payment Certificates | and
pays under Sub-Clause 14.9 [ Payment of Retention Money ].

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an application,
under Clause 14 [ Contract Price and Payment ], for a payment certificate.

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other things
required for the execution and completion of the Works and the remedying of any defects.
However, Contractor’s Equipment excludes Temporary Works, Procuring Agency’s
Equipment (if any), Plant, Materials and any other things intended to form or forming part of
the Permanent Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary Works, or
any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or forming
part of the Permanent Works, including the supply-only materials (if any) to be supplied by
the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the Contractor
under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or forming part
of the Permanent Works, including vehicles purchased for the Procuring Agency and relating
to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a Section (if
any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of the Permanent
Works and the remedying of any defects.

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of them as
appropriate.

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and other
software, drawings, manuals, models and other documents of a technical nature (if any)
supplied by the Contractor under the Contract.



1.2 Interpretation

1.3 Communications

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, where the
Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and vehicles (if
any) made available by the Employer for the use of the Contractor in the execution of the
Works, as stated in the Specification; but does not include Plant which has not been taken
over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other laws,
and regulations and by-laws of any legally constituted public authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-Clause 4.2
[ Performance Security ].

1.1.6.7 “Site” means the places where the Permanent Works are to be executed, including
storage and working areas, and to which Plant and Materials are to be delivered, and any

other places as may be specified in the Contract as forming part of the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced contractor by
the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved as a
variation under Clause 13 [ Variations and Adjustments |.

In the Contract, except where the context requires otherwise:

(a) words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words indicating the plural
also include the singular;

(c) provisions including the word “agree”, “agreed” or ‘“agreement” require the

agreement to be record in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” and the
words “tender documents” with “bidding documents".

The marginal words and other headings shall not be taken into consideration in the
interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit” require this profit
to be one-twentieth (5%) of this Cost unless otherwise indicated in the Contract Data.

Wherever these Conditions provide for the giving or issuing of approvals, certificates,
consents, determinations, notices, requests and discharges, these communications shall be:

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as stated in the
Contract Data; and



(b)

(1)
(i)

1.4 Law and Language

delivered, sent or transmitted to the address for the recipient’s communications as
stated in the Contract Data. However:

if the recipient gives notice of another address, communications shall thereafter be
delivered accordingly; and

if the recipient has not stated otherwise when requesting an approval or consent, it
may be sent to the address from which the request was issued. Approvals,
certificates, consents and determinations shall not be unreasonably withheld or
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the
other Party. When a notice is issued to a Party, by the other Party or the Engineer, a
copy shall be sent to the Engineer or the other Party, as the case may be.

The Contract shall be governed by the law of the country or other jurisdiction stated in the
Contract Data.
The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no language is
stated there, the language for communications shall be the ruling language of the Contract.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another.
For the purposes of interpretation, the priority of the documents shall be in accordance with
the following sequence:

(a)
(b)
(c)
(d)
(e)
®
(8)
(h)
@)

The Contract Agreement (if any),
The Letter of Acceptance,

The Tender,

The Particular Conditions - Part A,
The Particular Conditions - Part B,
These General Conditions,

The Specification,

The Drawings, and

The Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any

necessary clarification or instruction.
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Clause
1.1

3.1
4.3
6.10
7.9
8.1
8.11
8.3
13.1
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15.6
16.4
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18.1
19.6

20.1
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20.3
20.4
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20.6
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20.8
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT
1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.
1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added.

1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance
with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is synonymous
with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.

1.15 Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause with or
without changes, in case of contracts under Project, Bank and donor’s programme.
Not Applicable.

3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional engineer as
defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’ sauthorized representative and his other professional engineers working at site
shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item of hired
Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of the
Owner of the equipment and shall certify that the agreement for the hire thereof contains a
provision in accordance with the requirements set forth above.

The following sub-clause 7.9 is added in (GCC):
7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the maximum use of
materials, supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and
services, available in Pakistan provided such materials, supplies, plant, equipment and services
shall be of required standard.

8.1 Commencement of Works

The last para is deleted and substituted with the following: The contractor shall commence the
works on site within the period named in Appendix-A to Bid from the date of receipt by him from
the Engineer of a written Notice to Commence. Thereafter, the contractor shall proceed with the
works with due expedition and without delay.
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8.2

Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme

13.1

The following text is to be added after [Commencement of Works] The programme shall be
submitted in the either form of Bar Chart identifying the critical activities.

Right to vary
In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure

In the tenth line, after the words “as soon as practicable” following is added: “and within a period
not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly

14.1  The Contract Price
Sub-para (d) is deleted.
14.2 Advance Payment

See Special Conditions.

Mobilization Advance/Advance Payment

14.5

)

(i)

(iii)

(iv)

See Special Conditions.

Plants and Materials intended for Works

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non — perishable
materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-

The Contractor shall be entitled to receive from the procuring agency Secured Advance against
an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No. 2) acceptable
to the procuring agency of such sum as the Engineer may consider proper in respect of non-
perishable materials brought at the site but not yet incorporated in the Permanent Works provided
that:

The materials are in accordance with the specifications for the permanent works;

Such materials have been delivered to the site and are properly stored and protected against loss
or damage or deterioration to the satisfaction and verification of the Engineer/Assistant Engineer
but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use of materials are kept in a
form approved by the Engineer, and such records shall be available for inspection by the
Engineer;

The Contractor shall submit with his monthly statement the estimated value of the materials on

site together with such documents as may be required by the Engineer for the purpose of
valuation of materials and providing evidence of ownership and payment therefore;
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BIDDING
DATA
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CONTRACT/BIDDING DATA

The following specific data for the works to be tendered shall complement, amend, or supplement the
provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail
over those in the Instructions to Bidders.

Instructions to Bidders
Clause Reference

Name and address of the procuring agency: University of Mirpurkhas.

REHABILITATION AND
RENOVATION OF THE EXISTING
BUILDING @ THE UNIVERSITY OF
MIRPURKHAS

1.1 Name of the Project and Summary of the works:

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds. 10.63 Million (Non-ADP)
8.1 Time limit for clarification: 05 days.

10.1 Bid language: English

11.1 (a) Prequalification Information to be updated (where applicable):

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in single
stage single envelope:

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the bid in
meeting requirements for timely completion of the works.

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they require, if
applicable. N/A.

14.1 Period of Bid Validity:90 days.
15.1 Amount of Bid Security: 5%
15.2  Amount of Performance Security: 5%
(5% deductible from the running bills).
17.1 Venue, time, and date of the pre-Bid meeting: N/A.
18.4 Number of copies of the bid to be completed and returned: N/A.
19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Procurement Officer
MirpurKhas University.

REHABILITATION AND

(b)Nameand Identification Number of the Contract: RENOVATION OF THE EXISTING
BUILDING @ THE UNIVERSITY OF
MIRPURKHAS

20.1 (a) Deadline for submission of bids: 26-06-2025 upto 11.30am
(b) Venue, time, and date of bid opening: Office of the Procurement Officer MirpurKhas University.
on 26-06-2025, at 12:00 Noon
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32.1 Standard form and amount of Performance Security 5% acceptable to the procuring agency: Bank
Guarantee.

32.3 Stamp duty:0.35%or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.
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FORM OF BID
AND
APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No. REHABILITATION AND RENOVATION OF THE EXISTING BUILDING @

THE

To:

UNIVERSITY OF MIRPURKHAS

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions
of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.
for the execution of the above-named work, we/l, the
undersigned, offer to execute and complete the work and remedy any defects therein in conformity with
the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs.

(Rupees
) or such other sum as may be

ascertained in accordance with the said conditions.
We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l submit herewith a
bid security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency and valid
for a period of days beginning from the date, bid is opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole of the works
comprised in the contract within the time stated in Appendix-A to Bid.

We/l agree to abide by this bid for the period of days from the date fixed for opening the same
and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your written
acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of
figures or arrangement with any other bidder for the works.

Procuring Agency will accept the Most Advantageous Bid as per SPPRA Rules (Amended 2019).

0. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of
Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and
severally for the execution of the Contract and the composition or the constitution of the joint venture
shall not be altered without the prior consent of the procuring agency. (Please delete this in case of Bid
form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of
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Signature:

Dated this

day of

20

Address:

(Name of Bidder in Block Capitals)

(Seal)

Witness:

Signature:

Name:

Address:

Occupation:

19



Appendix-A to Bid

SPECIAL STIPULATIONS
Clause
Conditions of Contract

1. Engineer representing Consulting Firm hired | 3.1 Up to 2% of the contract price stated in the Letter of
by the procuring agency to issue variation in Acceptance.
case of emergency.
2. Amount of Performance Security 4.2 Up to 5% of contract price.
3. Time for Furnishing Program 8.3 Within 07 days from the date of receipt of Letter of
Acceptance.
4. Minimum amount of Third Party Insurance 18.3 Rs. per occurrence with number of occurrences
unlimited. N/A.
5. Time for Commencement 8.1 Within 07 days from the date of receipt of Engineer’s
Notice to Commence, this shall be issued within fourteen
(14) days after signing of Contract Agreement.
6. Time for Completion (works & sections) 82 & 03 Months from the date of receipt of Engineer’s Notice to
10.2 Commence.
7. | Amount of Liquidity Damages/Delay 8.7 0.05%Damages per day but total amount will not
Damages/Penalties be more than 10% of contract Price.
8. Defects Liability Period 11.1 180 days from the effective date of Taking Over Certificate.
9. Percentage of Retention Money 14.2 5% of the amount of Interim/Running Payment Certificate.
10. | Limit of Retention Money 14.2 10% of Contract Price stated in the Letter of Acceptance.
11. | Minimum amount of Interim/Running 14.2 Rs. N/A.
Payment Certificates
12. | Time of Payment from delivery of | 14.7 30 days.
Engineer’s Interim/Running Payment
Certificate to the procuring agency.
13. | Mobilization Advance. 14.2 .N.A
14. | Escalation Escalation shall be paid separately as per Notifications
issued by Govt. of Sindh from time to time after the
opening date.
15 Action when whole of the security deposit is | Clause-1. In any case in which under any clause or clauses of this

forfeited:

contract the Contractor shall have rendered himself liable to
pay compensation amounting to the whole of his security
deposit ( whether paid in one sum or deducting by
installment) I or in the case of abandonment of the work
owing to the serious illness or death of the Contractor or
any other case, the Engineer, on behalf of the MirpurKhas
University, shall have power to adopt any of the following
courses, as he may deem best suited to the interests of
University.

(a) To rescind the contract (of which rescission notice
in writing to the contractor under the hand of the Engineer
shall be conclusive evidence ) and in that case the security
deposit of the Contractor shall stand forfeited and
absolutely at the disposal of University.
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(b) To employ labour paid by the University to carry
out the work, or any part of the work, debiting the
Contractor with the cost of the labour (as to the correctness
of which cost and price the certificate of Engineer shall be
final and conclusive against the Contractor) and crediting
him with the value of the work done, in all respects in the
same manner and at the same rates as if it had been carried
out by the Contractor under the terms of his contract; and in
that case the certificate of the Engineer as to the value of
the work done shall be final and conclusive against the
Contractor.

(c) To measure up the work of the Contractor and to
take such part thereof as shall be unexpected out of his
hands, and to give it to another Contractor to complete it, in
which case any expenses which may be incurred in excess
of the sum which would have been paid to the original
Contractor if the whole work had been executed by him ( as
to the amount of which excess expenses the certificates in
writing of the Engineer shall be final and conclusive ) shall
be borne and paid by the original Contractor and shall be
deducted from any money due to him by University under
the contractor or otherwise or from his security deposit or
the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by
the Engineer, Contractor shall have no claim to
compensation for any loss sustained by him-by reason of
his having purchased or procured any materials, or entered
into any engagements, or made any advance on account of
or with a view to the execution of the work or the
performance of the contract. And in case the contract shall
be rescinded under the provision aforesaid, the Contractor
shall not be entitled to recover or be paid any sum for any
work therefore actually performed by him under this
contract unless and until the Engineer shall have certified in
writing the performance of such work and the amount
payable in respect thereof, and he shall only be entitled to
be paid the amount so certified.

16

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the work is
unsatisfactory. Engineer on recommendation of Engineer,
shall not withstanding that the general progress of the
work is in accordance with the conditions, be entitled to
take action under clause 1 (b) after giving the Contractor
10 days notice in writing. The Contractor will have no claim
for compensation; for any loss sustained by him owing to
such no claim for compensation, for any loss sustained by
him owing to such action.

17

Contractor remains liable to  pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-3

In any case in which any of the power conferred upon the
Engineer by clause 1 and 2 hereof shall have become
exercisable and the same shall not have been exercised the
non-exercised thereof shall not constitute a waiver of any
of the conditions hereof and -such powers shall
notwithstanding be exercisable in the event of any future
case of default by the Contractor for which under any
clause or clauses hereof he is declared liable to any
compensation amounting if the whole of his security
deposit and the liability of the Contractor for past and
future compensation shall remain unaffected. In the event
of the Engineer taking action under sub-clause (a) or (c) of
clause 1, he may, if he so desires, take possession of all or
any tools, plant, materials and stores in or upon the works,
of the site thereof or belonging to the Contractor or
procured by him and intended to be used for the execution
of the work or any part thereof, paying or allowing for the
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same in account at the contract rate, or in the case of
contract not being applicable, at current market rates, to
be certified by the Engineer whose certificate thereof shall
be final. In the alternative, the Engineer may, after giving
notice in writing to the Contractor or his clerk of the work
foreman or other authorized agent, required him to
remove such tools, plant materials, or stores from the
premises within a time to be specified in such notice, and
in the event of the Contractor is failing to comply with any
such requisition, the Engineer may remove them at the
Contractor's expense or sell them by auction or private
sale on account of the Contractor and at his risk in all
respects, and the certificate of the Engineer as to the
expense of any such removal and the amount of the
proceeds and expense of any such sale shall be final and
conclusive against the Contractor.

18

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the time for
completion of the work on the ground of his having been
unavoidable hindered in its execution or on any other
ground, he shall apply in writing to the Engineer within 30
days from the date of which the execution of the work,
was hindered as aforesaid or on which the ground for
asking for extension arose and in any case before the date
of completion of the work and the Engineer may, if in his
opinion, there are reasonable grounds for granting an
extension, grant such extension as he thinks necessary or
proper. The decision of the Engineer in this matter shall be
final.

Provided that where the Contractor is hindered in the
execution of the work on account of any act or omission on
the part of the University or its authorized officers, the
Engineer may at any time before the date of completion
and on his own initiative extend the time for completion of
the work for such period as he may think necessary or
proper.

Where time has been extended under this or any other
clause of this agreement the date for completion of the
work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders, made
under this agreement.

When time has been extended as aforesaid, it shall
continue to be the essence of the contract and all clauses
of the contract shall continue to be operative during the
extended period.

19

Final Certificate

Clause-5

On completion of the work the Contractor shall be
furnished with a certificate by the Engineer of such
completion, but no such certificate shall be given nor shall
the work be considered to be complete until the
Contractor shall have removed from premises on which
the work shall have been executed all scaffolding surplus
materials and rubbish and shall have cleaned the site of
work in and around the structures / works completed and
shall have cleaned off the dirt from all woodwork, doors,
windows, walls, floors, or other parts of any building in or
upon which the work has been executed, or of which he
may have had possession for the purpose of executing the
work, nor until the work shall have been measured by the
Engineer or where the measurements have been taken by
his subordinate until they have received the approval of
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the Engineer, the said measurements being binding and
conclusive against the Contractor If the Contractor shall fail
to comply with the requirements of this clause is to the
removal of scaffolding, surplus materials and rubbish and
shall have cleared the site of work in and around the
structures/works completed and dispose of the same as he
thinks fit and clean of such dirt as aforesaid; and the
contracts shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any
such actually realized by the sale thereof.

20

Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work, estimated to cost
less than rupees ten thousand till after the whole of the
work shall have been completed and a certificate of
completion given. But in the case of work estimated to cost
more than rupees ten thousands, the Contractor shall on
submitting bill therefore, as provided in Clause-10 be
entitled to receive payment proportionate to the part of
the work then approved and passed by the Engineer and
Engineer, whose certificate such approval and passing of
the sum so payable shall be final and conclusive against the
Contractor. All such intermediate payments shall be
regarded as payments by way of advance against the final
payments only and not as payment for work actually done
and completed, and .shall not preclude the Engineer and
Engineer from requiring any bad, unsound, imperfect or
unskillful work to be removed or taken away and
reconstructed, or re-erected, nor shall any such payment
be considered as an admission of the due performance of
the contract or any part thereof in any respect or the
occurring of any claims; nor shall it conclude, determine, or
affect in any other way the powers of the Engineer as to
the final settlement and adjustment of the accounts or
otherwise, or in any way very or effect the contract. The
final bill shall be submitted y the Contractor within one
month of the date fixed for the completion of the work
otherwise Engineers certificate of the measurements and
of the total amount payable for the work shall be final and
binding on all parties.
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payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Engineer

Caluse-7

The rates for several items of works estimated to cost
more than 1,000.00, agreed to within shall be valid only
when the item concerned is accepted as having been
completed fully in accordance with the sanctioned
specifications. In cases where the items of work are not
accepted as so completed the Engineer may -certify
payment on account of such items at such reduced rates as
he may consider reasonable in the preparation of final or
on account bills.

22

Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as frequently
the progress of the work may justify for all the work
executed and not included in any previous bill and the
Engineer shall take or cause to be taken the; requisite
measurements for the purpose of having the same verified
and the claims, as far as admissible, adjusted, if possible
before the expiry of 21 days from the presentation of the
bill at any time depute a subordinate to measure up the
said work in the presence of the Contractor or his
authorized agent, whose counter signature to the
measurement list will be sufficient warrant and the
Engineer may prepare a bill from such list which shall be
binding on tilted Contractor in all respects. In case the
Contractor or his authorized agent is not present at the site
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of work at the time fixed for recording measurements, or
being present, does not counter sign the measurement list,
the measurements recorded by the Engineer or his
authorized subordinate shall be treated by the Engineer or
his authorized subordinate shall be treated as correct and
binding on the Contractor unless the Contractor within
seven days of date of recording such measurements
submit to the Engineer a detailed letter pointing out the
errors or omissions in the record measurements. In case of
such disagreement, the Engineer shall held or cause to be
hold the site investigations and give his decision. The
decision of the Engineer shall be final.
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Bills to Be Printed On Forms

Clause-9

The Contractor shall submit all bills on his own primed
forms. The bills shall be submitted to the Engineer in
triplicate who will then scrutinize these bills and forward
two copies to the Engineer and retain one copy in their
office. The charges to be made in the bills shall always be
entered at the rates specified in the tender or in the case
of any extra work ordered in pursuance of these
conditions, and not mentioned or provided for in the
tender at the rates hereinafter provided for such work.
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Store Supplied By University

Clause-10

If the specification or estimate of the work provides for the
use of an' special description of materials to be supplied
from the store of the University or if it is required that the
Contractor shall use certain stores to be provided by the
Engineer such material and stores, and the prices to be
charged therefore as hereinafter mentioned being so far as
practicable for the convenience of the Contractor but not
so as any way to control the meaning of effect of this
contract specified in the schedule or memorandum hereto
annexed, required from time to time to be used by him for
the purpose of the contract only and the value of the full
quantity of the materials and stores so supplied shall be
sent off or deducted from any sums then due, or
thereafter to become due to the Contractor under the
contract, otherwise, or from the security deposits, or the
proceed of sale thereof, if the security deposit as held in
Government securities the same or a sufficient portion
hereof shall in that case be sold for the absolute property
of University and shall on no account remove from the site
of the work, and shall at all times be open to inspection by
the Engineer. Any such materials unused and perfectly
good condition at the time of completion or determination
of the contracts shall be returned to the University Stores,
if the Engineer so requires by a notice in writing under his
hand, but the Contractor shall not be entitled to return any
such materials except with the consent of the Engineer and
he shall have no claim for compensation on account of any
such material supplied to him as aforesaid but remaining
unused by him or for, any, wastage in or damage to any
such materials.
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Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and every part of
the work in he most substantial and workmanlike manner
and both as regards materials and all other matters in
strict accordance with the specifications lodged in the
office of the Engineer and initialed by the parties, the said
specification being a part of the contract. The contractor
shall also conform exactly, fully and faithfully to the
designs, drawings and instruction in writing relating to the
work signed by the Engineer and lodged in his office and to
which the Contractor shall be entitled to have access at
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such office or on the site of work for the purpose of
inspection during office hours and the Contractor shall if
he so requires, be entitled at his own expenses to make or
cause to be made copies of the specifications, and of all
such designs drawings and instructions as aforesaid

26

Alterations in specifications and design. Not
to invalidate contracts

Clause-12

The Engineer on the recommendation of Engineer shall
have power to make any alterations in, or additions to the
original specifications, drawings, designs and instructions
that may appear to him to be necessary or advisable
during the progress of the work and the contractor shall
be bound to carry out of the work, in accordance with any
instructions in this connection which may be given to him
in writing by the Engineer and such alterations shall, not
invalidate the contract; and any altered or additional work
which the Contractor may be directed to do in the
mentioned above specified subject to the limit laid down in
clause 37 below as part of the work shall be carried out by
the Contractor on the same conditions in all respects on
which he agreed to do the main work and at the same rate
as re specified in the tender for the main work. The time
for completion of the work shall be extended in the
proportion that the additional work bears to the original
contract work, and the certificate of the Engineer as to
such proportion shall be conclusive. And if the altered or
additional work includes any class of work for which no
rate is specified in its contract, then such class of work
shall be paid for at ( ) percent below/above the rates
shown for such work in the Government of Sind Schedule
of rates 2004, as amended from time to time and if such
last mentioned class of work is not entered in the
Government of Sind Schedule of Rates 2004 as of the date
of receipt by him of the order to carry out the work, inform
the Engineer through the Consultants of the rate which it is
his intention to charge for such class of work, and if the
Engineer and the Consultants are satisfied with the rate
analysis, then he shall allow him that rate, but if the Owner
does not agree to this rate, he shall be notified in writing
be at liberty to cancel his order to carry out such class of
work, and arrange to carry it out in such manner as he may
consider advisable, provided always that if the Contractor
shall commence work or incur any expenditure in regard
thereto before the rates shall have been detonated as
lastly hereinbefore mentioned then in such case he shall
only be entitled to be paid in respect of the work carried
out for expenditure incurred by him prior the work carried
out for expenditure incurred by him prior to the date of
the determination of the rate as aforesaid according to
such rate or rates as shall be fixed by the Owner. In the
event of a dispute, the decision of the Project Director will
be final, conclusive and binding.
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No Claim To Any Payment Or Compensation
For Alteration In Or Restriction Of Work

Clause-13

If at any time after the execution of the contract
documents the Engineer shall for any reason whatsoever in
the tender to be carried out at all or carried out in part by
the Contractor, he shall give notice in writing of the fact to
the Contractor, who shall thereupon have no claim to any
payment of compensation whatsoever on account of any
profit or advantage which he might have derived from the
execution of the work in full but which he did not so derive
in consequence of the full amount of the work not having
been carried out, neither shall he have any claim for
compensation by reason of any alterations, having been
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made in the original specifications, drawings, designs, and
instruction, which may involve any curtailment of the work
as original contemplated. Where materials have already
been collected at site of the work before the receipt of the
said notice to stop or curtail the work, the Contractor shall
be paid for such materials at the rates determined by the
Engineer provided they are not in excess of requirements
and are of approved quality.

28

Time Limit for Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the contractor
be entitled to any compensation from Authority on any
account unless the Contractor shall have submitted a claim
in writing to the Engineer within one month of the cause of
such claim occurring. The Contractor shall give full details
of such claim, indicating the part of the work is the subject
matter of such claim, the reasons giving rise to the said
claim and submit as far as possible, documentary evidence
in support of the reasons and the calculations for such
claim. The claim shall not be considered as valid or payable
unless it has been scrutinized & accepted by the Engineer
and Engineer& will become payable only to the extent
upto which it has been accepted by the Project Director.
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Action and Compensation In Case Of Bad
Work

Clause-15

If at any time before the security deposit is refunded to the
Contractor, it shall appear to the Engineer or his
subordinate-Incharge of the work, that any work lies been
executed with unsound, imperfect of unskilled
workmanship or with materials of inferior quality, or that
any materials or articles provided by him for the execution
office work are unsound, or of quality inferior to that
contracted for, or are otherwise not in accordance with the
contract, shall be lawful for the Engineer to intimate this
fact in writing to the Contractor and then notwithstanding
the fact that the work, materials or articles complained of
any have been inadvertently passed, certified and paid for
the Contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or
in part, as the case may require, or if so required shall
remove the materials or articles, and provide other proper
and suitable materials or articles at his own proper charge
and cost; and in the event of his failing to do so within a
period to be specified by the Engineer in the writing
intimation aforesaid, the Contractor shall be liable to pay
compensation at the rate of one percent, on the amount of
the estimate for every day not exceeding ten days, during
which the failure so continues, and in the case of any such
failure the Engineer may rectify or remove, and re-execute
the work or remove and replace the materials or articles
complained of as the case may be as the risk and expense
in all respects of the Contractor. Should the Engineer
consider that any such inferior work or materials as
described above may be accepted or made use of it shall
be within the discretion to accept the same at such
reduced rates as he may fix thereof.

30

Work To Be Open To Inspection
Contractor Or Responsible Agent To Be
Present

Clause-16

All works under or in course of execution or executed in
pursuance of the contract shall at all times be open to the
inspection and supervision of the Engineer and Engineer or
his subordinates, and the Contractor shall all times during
the usual working hours, and at all other times at which
reasonable notice of the intention of the Engineer and
Engineer or his subordinate to visit the work shall have
been given to the Contractor, either himself be present to
receive orders and instructions, or have responsible agent
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duly accredited in writing present for that purpose. Orders
given to the Contractor's duly authorized agent shall be
considered to have the same force and effect as if they had
been given to the Contractor himself.
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Notice To Be Given Before Work Is Covered
Up

Clause-17

The Contractor shall give not less than five days notice in
writing to the Engineer and Engineer or his subordinate-in-
charge of the work before covering up or otherwise placing
beyond the reach of check, inspection & measurement any
work in order that the same may be verified, checked,
inspected and measured, and correct dimensions thereof
taken before the same is so covered up or planned beyond
the reach of verification check, inspection & measurement,
and shall not cover up or place beyond the reach of
verification, check, inspection and measurement any work
without the consent in writing of the Engineer and
Engineer or his subordinate-Incharge of the work, and if
any work shall be covered up or placed beyond the reach
of verification, check, inspection & measurement any work
without the consent in writing of the Engineer or his
subordinates Incharge of the work, and if any work shall be
covered up or placed beyond the reach of verification,
check inspection & measurement without such notice
having been given to consent obtained, the same shall be
uncovered at the Contractor's expense, and in default
thereof no payment or allowance shall be made for such
work, or for the materials with which the same was
executed.
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Contractor Liable For Damage Done And For

Clause-18

If the Contractor or his workmen, or servants shall break,
deface, destroy any part of a building in which they may be
working, or any building, road, fence, enclosure or
overhead or underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or grass land or
cultivated ground continuous to the premises on which the
work or any part thereof is being executed, or if any
damage shall be done to the work, while it is in progress
from any cause whatever or if any part thereof in being
executed, or if any damage shall be done to the work,
while it is in progress from any cause whatever or if any
imperfections become apparent in it within three months
of the grant of a certificate of completion, final or
otherwise, by the Engineer, the Contractor shall make
good the same his own expense, or in default the Engineer
may cause the same to be made good by other workmen,
and deduct the expenses of ( which the certificate of the
Engineer shall be final ) from any sums that may then be
due or may thereafter become due to the Contractor, or
from his security deposits or the proceeds of sale thereof,
or of a sufficient portion thereof or any of his dues
available against other works with the University or as
arrears of land revenue in case no dues are available or the
amount available falls short of the total recoveries.
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Imperfections For Three Months After
Certificate
Contractor to supply plant ladders.

Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all materials,
plant, tools, appliances, implement, ladders, cordage,
tackle, scaffolding and temporary work requisite or proper
for the execution of the work, whether in the original,
altered or substituted form, and whether included in the
specification, or other documents, forming part of the
contract or referred to in these conditions or not, and
which may be necessary for the purpose of satisfying or
complying with the requirements of the Engineer as to any
matters as to which under these conditions he is entitled
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to be satisfied or which he is entitled to require together
with carriage therefore to and from the work. The
Contractor shall also supply without charge the requisite
number of persons with the means and materials
necessary for the purpose of setting out works, and
counting, weighing and assisting in the measurement or
examination at any time and from time to time of the work
or the materials. Failing this the same may be provided by
the Engineer at the expense of the Contractor and the
expenses may be deducted from any money due to the
Contractor under the contract, or from his security deposit
or the proceeds of sale thereof or of a sufficient portion
thereof. The Contract or shall provide all necessary fencing
and lights required to protect the public from accident, and
shall also be bound to bear the expenses of defense of
every suit, action or other legal proceedings, that may be
brought by any person for injury sustained owing to
neglect of the above; precautions, and to pay any damages
and costs which maybe awarded in any such, suit action or
proceeding to any such person, or which may with the
consent of the Contractor be paid for comprising any claim
by any such person.
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Measure For Prevention Of Fire

Clause-20

The Contractor shall not set fire to any standing jungle,
trees, bush-wood or grass without a written permit from
the Engineer.

When such permit is given, and also all cases when
destroying cut or dug up trees, brushwood, grass etc., by
fire; the Contractor shall take necessary measures to
prevent such fire spreading to otherwise damaging
surrounding property.

The Contractor shall make his own arrangements at his
cost and expense for providing drinking water and water
for domestic use of his labour employed in connection
with the execution of the works as also for the use of his
labour employed in connection with the execution of the
works as also for use on the works itself. However, in case
the Contractor is not able to make his own arrangements
for water, the same could at the discretion of the Engineer
be supplied by the owner in which case the recovery
against the water charges at 2% of the cost of these items
of work on which the water is used in the construction
shall be made from the bills of the Contractor.
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Liability Of Contractor For Any Damage Done
In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally or
unintentionally by Contractor's labour whether in or
beyond the limits of University property including any
damage, caused by the spreading of fire mentioned in
clause 22 shall be estimated by the Engineer or such other
officer as he may appoint and the estimates of the
Engineer shall be final and the Contractor shall be bound
to pay the amount of the assessed compensation on
demand failing which the same will be recovered from the
Contractor as damages in the manner prescribed in clause
1 or deducted by the Engineer from any sums that may be
due or become due from University of the Contractor
under this contract or otherwise.

The Contractor shall bear the expenses of defending any
action or other legal proceedings that maybe brought by
any person, party or authority for injury sustained "by him
owing to neglect of precaution to prevent the spread of
fire and he shall pay any damages and cost that may be
awarded by the court in consequence.
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36

Employment Of Female Labour

Clause-22

The employment of female labour on works in the
neighborhood of soldiers' barracks should be avoided as
for as possible.

37

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public holiday
without the prior sanction in writing of the Engineer.

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval"

Clause-24

The Contractor shall not be assigned or sub-let without the
written approval of the Engineer. And if the Contractor
shall assign or sublet his contract, or attempt to do, or
become insolvent or make any composition with his
creditors or attempt to do, the Engineer may, by notice in
writing rescind the contract.

The Contractor shall keep full and true accounts in respect
of the contract works in the regular course of business and
shall whenever called upon by the Engineer by notice in
writing, produce them for inspection by him or by any
officer appointed by him in that behalf. Also if any bribe,
gratuity, gifts, loan, reward or advantage pecuniary or
otherwise, shall either directly or indirectly be given,
promised or offered by the Contractor or any of his
servants or agents to any public officer or person in the
employment of University in any way relating to his office
or employment or if any such officer or person shall
become in any way directly or indirectly interested in the
contract or if the Contractor does not keep account or fails
to produce them as aforesaid, the Engineer may give
notice in writing rescind the contract. In the event of a
Contract being rescinded the security deposit of the
Contractor shall thereupon stand forfeited and be
absolutely at the disposal of University and the same
consequences shall ensure as if the contract had been
rescind under clause 3 hereof and in addition the
Contractor shall not be entitled to recover or be paid for
any work therefore actually performed under the contract.

39

Sum Payable By Way Of Compensation To
Be Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of compensation
under any of these conditions shall be considered as a
reasonable compensation to be applied to the use of
University without reference to the actual loss or damage
sustained and whether any damage has or has not been
sustained.

40

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change in the
constitution of a firm shall be forthwith notified by the
Contractor to the Engineer for his information.

41

Work To Be Under Direction Of Engineer,
Consultant And Engineer

Clause-27

All works to be executed under the contract shall be
executed under the direction and subject to the approval
in all respects of the Engineer and Engineer for the time
being, who shall be entitled to direct at what point or
points and in what-manner they are to be commenced,
and from time to time carried on.

42

Decision Of Project Director To Be Final

Clause-28

Except where otherwise specified in the contract and
subject to The powers delegated to him by authority under
the Code rules then in force, the decision of the Project
Directorshall be final, conclusive, and binding on all parties
to the contract upon all questions relating to the meaning
of the specifications, design, drawings, and instructions
hereinbefore mentioned and as to the quality of
workmanship, or materials used on the work, or as to any
other question claim, right, matter or the thing whatsoever
in any way arising out of, or relating to the contract,
design, drawings, specifications, estimates, instructions,
orders of these conditions, or otherwise considering the
works, or the execution, or failure to execute the same,
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whether arising, during the progress or the work, or after
the completion on abandonment thereof.

43

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based includes
one or more items with lump sum rates or lump sum
amount the Contractor shall be entitled to payment in
respect of such items on the rates entered in this contract
with the detailed specifications and the analysis of the
rates on which the contract price is calculated. Where part
of the work is done or the specifications are altered the
Contractor will submit his own rate and payment shall be
controlled in the same way as if the item of work was done
outside the current Government Schedule of Rates
applicable in the case in accordance with the procedure
laid down in Clause 14.

Provided always that in case of the percent Rate tenders,
no premium as quoted for the main tender as also that
quoted in clause 14 ( which will be the same premium as
for the main tender) shall be payable for any items of work
including the lump sum items or market rates which are
outside the Current Government Schedule of Rates.

44

Action Where No Specification

Clause-30

In the case of any class of work for which there is no such
specification as is mentioned in Rule | such work shall be
carried out in accordance with the Sind P.W.D.
specifications and in the event of there being no Sind
P.W.D. specification, then in such case the work shall be
carried out in all respects in accordance with the
instructions and requirements of the Engineer. The
payment for such items of work shall be made in
accordance with the procedure laid down in Clause 14 for
items of work outside the Current Government Schedule of
Rates.

45

Contractors Percentage Whether Applied To
Net Or Gross Amount Of Bill

Clause-31

The percentage referred to in the tender shall be deducted
from/added to the gross amount of the bill before
deduction the value of any stock issued.

46

Refund Of Quarry Fees And Royalties

Clause-32

All quarry fees; royalist, octroi, dues, ground rents, local
and Government taxes and Rates etc. relating directly or
indirectly to the execution of the works under this contract
shall be paid by the contractor as a final charge and no
refund on this account shall be allowed by the University.

47

Compensation under the workmen's
compensation act.

Clause-33

The Contractor shall be responsible for and shall pay any
compensation Act, 1923 (VIIl of 1923), (hereinafter called
the said Act) as amended upto date for injuries caused to
the workmen. If such compensation is paid by University as
principal under sub-section (1) of section 12 of the said Act
on behalf of the Contractor; it shall be recoverable by
University from the Contractor under sub-section (2) of the
said section such, compensation shall be recovered in the
manner laid down in Clause above. The contractor shall
also discharge all other liabilities in relation to the current
Government or local legislation with respect. to the Labour
Laws and other Fringe benefits like Health and Insurance
cover. Old Age Benefits etc. for all his labour including the
administrative and supervisory staff.

48

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
34A

The quantities of different items of work shown in the
schedule B attached to this tender, are only approximate
The actual quantities of different items as done at Site will
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be controlled by the detailed drawings and the actual
requirements at site of work. No claim whatsoever will be
entertained on account of excess or reduction in the scope
of work as shown on the drawings.

49

Clause-
34B

Where due to the change of specification or scope or work
or due to additions in size and quantum of the work the
total cost of the work increases upto 30% at the cost as
shown in the MEMORANDUM ( Excluding those case there
the total cost the increased due to any claim of the
contractor or the escalation in the rates/cost subject to its
sanction ) the Contractor shall be bound to car y out the
same at the same rates and under the same conditions as
for the same at the same rates and under the same
conditions as for the main tender. In case where the total
cost is likely to increase beyond 30% of the amount shown
in the MEMORANDUM it will be optional for the
Contractor to decline to take up the additional work
provided always that no work shall be left in incomplete or
in unfinished shape irrespective of the total Cost of the
work. Where, however, the Contractor agrees to take up
the additional work, there shall be no financial limit to it
and that the entire work shall be done at the same rates
and under the same terms and conditions as the main
tender.

50

Employment Of Feminine Labour

Clause-3

5

The Contractor shall employ any feminine; convict or other
labour of a particular kind of class if ordered in writing to
do so by the Engineer.

51

Claim For Compensation For Delay In The
Execution Of Work

Clause-3

6

No compensation shall be allowed for any delay caused in
the starting of the work on account of acquisition of land
or, in the case of clearance works on account of any delay
in accordance with the sanction to estimates.

52

Clause-3

7

No compensation shall be allowed for any delay in the
execution of the work on account of water standing in
borrow pits or compartments or on the land or the
approach road etc. The rates are inclusive of hard or
cracked soil, excavation mud, subsoil water or water
standing in borrow pits and no claim for an extra rate shall
be entertained, unless otherwise expressly specified.

53

Entering Upon Or Commencing Any Portion
Of Work

Clasue-3

8

The Contractor shall not enter upon or commence any
portion of work except with the written authority and
instructions of the Engineer or of his subordinate- Incharge
of the work. Failing such authority the contractor shall
have not claim to ask for measurements of or payment for
work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-3

9

(i) No contractor shall employ any person who is
under the .age of 12 years.

(ii) No contractor shall employ donkeys or other
animals with breeching of string or thin rope. The
breeching must be at least thread should be of tape
(Nawar).

(iii) No animal suffering from sores, lameness or
emaciation or which is immature shall be employed or the
work.

(iv) The Contractor shall not employ any labour who
has any contagious disease or is a habitual narcotic user or
is as sick and unfit for manual labour as to create a hazard
for his health or life.

(v) The Engineer or his subordinate is authorized to
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remove from the work any person or animal found working
which does not satisfy these conditions and no
responsibility shall be accepted by the University for any
delay caused in the completion of the work by such
removal.

Any Contractor who does not accept these conditions shall
not be allowed to tender for works and his name shall be
removed from the list of Contractors.

54

Pakistan Timber To Be Used

Clause-40

As for as possible Pakistan Timbers shall be used and
where for any reason this is not practicable preference
shall be given to imported timber of approved origin and
quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-41

If any materials are required to be conveyed by rail, the
Contractors will be granted certificates by the Engineer to
the effect that the materials are required for University
works thereby enabling them to have the benefit as
allowed under the rules from the railway. In case,
however, such a concession is withdrawn by the railway at
any time', no claim shall be made against University on this
account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-42

Any sum due to the University by the Contractor shall be
liable for recovery as arrears of Land Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-43

The Contractor shall certify that no member of Legislative
Assembly is in partnership with him and that University will
have the right to terminate the contract at any stage if it is
discovered that a member of Legislative Assembly or
Parliament is a partner in the Contract.

58

Payment Of Taxes

Clasue-44

The contractor firmly holds himself responsible to get
himself registered under Income Tax and Sales Tax Rules
and to pay these and all other Government and local taxes
due to him from time to time in accordance with the
Government instructions.

59

Interest Or Share Of University Servant In
The Work

Clause-45

The Contractor shall certify that no University Servant,
Government servants or a servant of a Corporate Body
directly controlled by the Government has directly or
indirectly any share or interest in this work.

60

Clause-46

The Contractor will not be allowed to withdraw his tender
and ask For the return of earnest money before expiry of
the period of three months, commencing from the date of
opening of the tender and that if it is withdrawn in
violation of this condition earnest money shall be forfeited.

61

Clause-47

Notwithstanding anything contained in any clause of this
contract and further notwithstanding the fact that the final
completion Certificate has been awarded to the Contractor
and his 50% Security deposit refunded, the liability of the
Contractor for the purpose of" Defect Liability" shall
extend for the period of 12 months from the date of issue
of the completion Certificate for removal including
replacement of any defect found in the works due to
construction or any other cause directly attributed to and a
result of defective work or negligence in carrying out the
work. The remaining 50% security deposit will be refunded
after 12 months after removal of defects, if any.N.A

62

Clause-48

The Contractor shall employ at his cost at the site of work
for effective planning, supervision and control of the work,
adequate, full time Project Director Engineering staff and
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trained and experience licensed electricians and mechanics
of respective trade in addition to the usual team of
following scales:

Work costing upto Rs. 15.0 lacs : A
Diploma holder.

Work costing over Rs. 15.0 Lacs : A
Professional Engineer

Registered with Pakistan
Engineering Council.

Such persons work on the job shall be deemed to the
authorized agents at site of the Contractor and shall
receive all orders & instructions of the Engineer, Engineer
and Consultants or their authorized representatives and
shall also be responsible to maintain a work-order book
and other registers at Site and shall forth with take actions
to carry out the orders and instructions.

63

Clause-49

If any question, difference or objection whatsoever shall
arise in any way contracted with or arising out of this
instrument or the meaning or objections of any part
thereof, the rights, duties or liabilities of either party, then
save in so far as the decision of any such matter is
hereinbefore provide for as has been so decided, every
such matter including whether its decisions has been
otherwise provided for and or regards the right of and
obligations of the parties as the result of such termination
shall be referred for arbitration to such person or a board
with the mutual consent of the Engineer and the
Contractor and his decision shall be final and binding and
where the matter involves a claim for or the payment
recovery or deduction of money, only the amount, if any
awarded in such arbitration shall be payable or
recoverable in respect of the matter so referred.

64

Force Majeure

Clause-50

The parties shall not be considered to be at default in the
execution of their contractual obligations or any of them to
the extent that the execution of such obligations or any of
them is delayed or omitted by cause of force Majeure.
Each part will advise the other party by written notice
within 30 days of the occurrence of any such case force
Majeure employed therein shall mean acts of the Public
enemy wars (whether declared or not) hostilities,
revolutions, civil disturbances, epidemics, fires, floods,
earth quakes, weather causes of similarly nature which
render the performance of this agreement unfeasible and
inspite of the exercise is unable to overcome.

65

Mobilization Advance

Clause-51

Mobilization Advance up to 10 % of the Contract Price
stated in the Letter of

Acceptance shall be paid by the Procuring Agency to the
Contractor on the on following conditions:

(i) on submission by the Contractor of a Mobilization
Advance Guarantee

for the full amount of the Advance in the specified form
froma

Scheduled Bank in Pakistan to the Procuring Agency;

(ii) Contractor will pay interest on the mobilization advance
at the rate of
10% per annum on the advance; and
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(iii) This Advance including the interest shall be recovered
in 5 equal

installments from the five (05) R.A bills and in case the
number of bills

is less than five (05) then 1/5th of the advance inclusive of
the interest

thereon shall be recovered from each bill and the balance
together with

interest be recovered from the final bill. It may be insured
that there is

sufficient amount in the final bill to enable recovery of the
Mobilization Advance.(N.A)

CLAUSE - 52

Environmental Health & Safety/ Construction Safety

Construction and renovation activities that could be classified as construction include building renovations,
excavation and trenching operations, painting, masonry, and certain activities associated with building
systems such as HVAC, plumbing, and electrical supply.

Construction work can be particularly hazardous. The use of personal protective equipment, fall protection,
fire safety, electrical safety, and other precautions are essential for safe construction work.

The following rules apply to construction sites:

o Heed all warning signs that have been posted.

e Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, or
otherwise secure the load as soon as possible.

e Avoid placing unusual strain on equipment or materials.

e Be prepared for unexpected hazards. BE ALERT!

o Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that doesn't
require as much precision. Never let too little sleep jeopardize your safety.

e Ifyou are not sure what to do or how to do it, ask. Never go ahead on a job unless you know what you
are doing, what the risks are, and how to protect yourself.

o Think of safety as one of your most important job responsibilities. Before starting each job, plan it out.
Think about tools, materials, and protective equipment you will need and the procedures you will
follow.

e Keep your work area clear of potential hazards such as items that you could trip over or bump into,
materials that could catch fire, or chemicals that could spill.

e Never ignore a safety hazard. Either fix it or report it.

e Report all incidents and near misses to your supervisor and the Office of Safety.

e Know what to do in an emergency. There isn't time to review procedures when an emergency situation
occurs. If you are unsure, ask your supervisor before you begin the job.

CLAUSE - 54

The electric and water connection will be provided at one point respectively near the site of work. The Contractor will
be responsible for further distribution where ever required including making complete arrangements for shortage of
water. The cost of electric energy consumed as per prevailing tariff including service charges of WAPDA will be paid by
the contractor. The cost of water consumed in the work will be recovered from the bills of the contractor at 2% (two
percent) of the cost of these items of works on which water is used.
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CONTRACTOR. ENGINEER.

Witness. Witness
1 1
2 2

Engineer

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has been
correctly prepared/executed.
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Form-I

Experience of Similar Supply and Installation

S.No Assignment Name / Contract Cost Start Date End Date Remarks
Description Details of Client
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Form I1

Company’s Basic Evaluation Criteria

Contractor / (s) / Firm /(s) / Distributor / (s) / Supplier / (s) must obtained minimum 70% points in below
mentioned eligibility criteria to qualify for Financial Bid Opening without declaration of black listing by
relevant council (enclose valid / renewal registration certificate).

Description Total Marks
PEC Certificate (Category C-6) and above with specialization
codes,(CE09,CE10,EEQ4,EE06,EE11) Mandatory
NTN Certificate Mandatory
Registration with Sindh Revenue Board Mandatory
Undertaking of Affidavit  that the firm is not involved in any litigation of
. Mandatory
abandoned any procurement in the Department
Affidavit to the effect that the firm/supplier have not been black listed
. . Mandatory
previously by any executing agency
Bid Security 5% of Bid Cost Mandatory
Bid Signed and Stamp Mandatory
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FORMS

e BID SECURITY
e PERFORMANCE SECURITY
e CONTRACT AGREEMENT
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BS-1

BID SECURITY (Bank Guarantee)

Security Executed on

(Date)

Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)

Name of Principal (Bidder) with Address

Penal Sum of Security Rupees . (Rs. )

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the

request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well and truly
to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally,
firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the
accompanying Bid dated for Bid No. for (Particulars of Bid) to the said
Employer; and

WHEREAS, the Employer has required as a condition for considering said Bid that theBidder furnishes
a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly
counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, conditioned as under:

(1) that the Bid Security shall remain in force up to and including the date 28 days after the deadline
for validity of bids as stated in the Instructions to Bidders or as it may be extended by the
Employer, notice of which extension(s) to the Surety is hereby waived;

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after expiry of its
validity or upon signing of the Contract Agreement; and

3) that in the event of failure of the successful Bidder to execute the proposed Contract Agreement
for such work and furnish the required Performance Security, the entire said sum be paid
immediately to the said Employer pursuant to Clause 15.6 of the Instruction to Bidders for the
successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract with the said Employer in
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accordance with his Bid as accepted and furnish within twenty eight (28) days of his being requested to
do so, a Performance Security with good and sufficient surety, as may be required, upon the form
prescribed by the said Employer for the faithful performance and proper fulfilment of the said Contract
or in the event of non-withdrawal of the said Bid within the time specified for its validity then this
obligation shall be void and of no effect, but otherwise to remain in full force and effect.
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BS-2

PROVIDED THAT the Surety shall forthwith pay the Employer, thesaid sum upon first written demand
of the Employer (without cavil or argument) and without requiring the Employer to prove or to show
grounds or reasons for such demand, notice of which shall be sent by the Employer by registered post
duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Employer shall be thesole and finaljudge for deciding whether the
Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the
requisite Performance Security within the time stated above, or has defaulted in fulfilling said
requirements and the Surety shall pay without objection the said sum upon demand from the Employer
forthwith and without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bond of Surety has executed the instrument under its seal on the
date indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed
by its undersigned representative pursuant to authority of its governing body.

1.

Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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PS-1

FORM OF PERFORMANCE SECURITY (Bank Guarantee)

Guarantee No.

Executed on

Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)

Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents
and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said
Principal we, the Guarantor above named, are held and firmly bound unto the

(hereinafter called the Employer) in the
penal sum of the amount stated above for the payment of which sum well and truly to be made to the
said Employer, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the
said Documents and any extensions thereof that may be granted by the Employer, with or without notice
to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all modifications of said
Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby
waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements
of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received by
us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if
any, under this Guarantee.
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PS-2

We, (the Guarantor), waiving all objections and defences

under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer without
delay upon the Employer's first written demand without cavil or arguments and without requiring the
Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount
stated above, against the Employer's written declaration that the Principal has refused or failed to
perform the obligations under the Contract which payment will be effected by the Guarantor to
Employer*s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the Employer forthwith and without any reference
to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on
the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these
presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Guarantor (Bank)
Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title

2.

Name, Title & Address Corporate Guarantor (Seal)
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CA-1
FORM OF CONTRACT AGREEMENT

REHABILITATION AND RENOVATION OF THE EXISTING BUILDING
at University of Mirpur Khas.

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement’’) made on the
day of (month) 20 between

(hereafter called the “Employer”) of the one part and
(hereafter called the “Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should be executed by
the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works
and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda / Clarification as agreed or otherwise, if
any, except those parts relating to Instructions to Bidders shall be deemed to form and be read
and construed as part of this Contract, viz:

(a) The Contract Agreement;

(b) The Letter of Acceptance;

(c) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part II;
(f) The General Conditions — Part I;

(g) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to O);
(1) The Drawings;

(j) The Specifications.

(k) (any other)

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy defects therein in conformity and in all respects with the provisions of the
Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other sum

44



as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day,
month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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BL-1
Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY CONTRACTORS.

Contract No. Dated
Contract Value:

Contract Title:. REHABILITATION AND RENOVATION OF THE EXISTING
BUILDING at University of Mirpur Khas.

M/s hereby declares that it has not obtained or induced the procurement
of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any
administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any
corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully
declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring
Agency (PA) except that which has been expressly declared pursuant hereto.

[Name of Contractor] accepts full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with
PA and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[Name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of
its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum
of any commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid
for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other
obligation or benefit in whatsoever form from PA.

Purchase Officer (Contractor)
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BOQs

BOOs

REHABILITATION AND RENOVATION OF THE EXISTING BUILDING AT THE
UNIVERSITY OF MIRPURKHAS

GENERAL ABSTRACT

S.# ITEMS/ DESCRIPTION AMOUNT

PART-A, MAIN BUILDING:

1 PART-I, CIVIL WORK ( SCHEDULE ITEMS)

2 PART-II, CIVIL WORK ( SCHEDULE ITEMS) (DOORS AND TILES)

3 PART-III, CIVIL WORK ( NON-SCHEDULE ITEMS)

4 PART III- PLUMBING WORK SCHEDULE ITEMS

5 PART IV- ELECTRIFICATION WORK SCHEDULE ITEMS

6 PART V- ELECTRIFICATION WORK NON-SCHEDULE ITEMS

SUB-TOTAL

Total

TOTAL IN MILLION
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BOQ

REHABILITATION AND RENOVATION OF THE EXISTING BUILDING AT THE UNIVERSITY

OF MIRPURKHAS
Ite
m Description Unit | RATE Qty. Amount
SOR NO #
PART-A, MAIN BUILDING:
PART-I, CIVIL WORK (SCHEDULE ITEMS)
(Ch.#02, S.I.No. Removing of cement or lime plaster . (Ch.# 02, Sft | 5.39 23356'1 125,889.8
53/ P-22). 1 | S.I.No. 53/ P-22). 1
(S.I'No. 19(a) P- Dismatling cement concrete plain 1:4:8 (S.I No. Cft | 68.12 | 4500.00 | 306,540.0
19). 2 | 19(a) P-19). 0
(S.I'No. 19(a) P- Dismantling Cement concrete plain 1:2:4 (S.INo. | Cft | 133.08 | 3300.00 | 439,164.0
20). 3 | 19(a) P-20). 0
(Ch.#02,S..No. | 4 | (a) Removing door with chowket. (Ch.# 02, Each | 57426 | 15.00
33 (a)/ P-07). S.I.No. 33 (a)/ P-07). 8,614.00
(Ch.#02,S..lNo. | 5 | (b) Removing Window and sky light with Each | 46531 | 20.00
33 (b)/ P-07). chowkets. (Ch.# 02, S.I.No. 33 (b)/ P-07). 9,306.00
6 | Dismantling glazed or encaustic tiles etc. (Ch. P St
(Ch. #02, S.I# 55, #02, S.I# 55, P-08) ’ 31.19 | 3500.00 | 109,165.0
P-08) 0
7 | Excavtion in foundation of Building Bridges and
other structures including dagbelling
dressing,refilling around structrure with
excavated earth Watering and ramming lead upto | P.Cf 11.88 | 1811.00
5 ft. , lead upto one chain (30 metre) and lift upto t. ' ' 21,515.00
5 ft. (1.5 metre).
(Ch.#01, S.I.No. (b) In ordinary soil. (Ch.# 01, S.I.No. 18 (b)/ P-
18 (b)/ P-03). 03).
8 | Dy rammed brick or stone ballast 1-1/2" to 2" P.Cf
guage. (| 104971 650.00 | oo 231 09
9 | Cement concrete plain including placing
compacting, finishing and curing, comlete P.CF
(including CSReening and washing at stone t 348.83 | 400.00 | 139,532.0
(Ch. #04, S.1# aggregate without shuttering. : 0
5(i), P/25) f) Ratio. 1:4 :8 (Ch. #04, S.I# 5(i), P/25)
10 | Cement concrete plain including placing
compacting, finishing and curing, comlete P.CF
(including CSReening and washing at stone t 443.54 | 336.00 | 149,029.0
(Ch. #04, S.I# aggregate without shuttering. : 0
5(f), P/25) f) Ratio. 1:2 :4 (Ch. #04, S.I# 5(f), P/25)
11 | Pacca brick work in foundation and plinth in: P.CF
(Ch.# 05, S.I.No. (e) Cement sand mortar 1:6 (Ch.# 05, S.I.No. t 359.2 | 360.00 | 129,312.0
4e/ P-15). 4e/ P-15). ) 0
(Ch.# 05, S.I.No. 12 | Supplying and filling sand under floor and | P.Cf 5750 | 1523.00
29/ P-10). plugging in walls. (Ch.# 05, S.1.No. 29/ P-10). t. : . 87,603.00
Ch. #09, S.I# 14- | 13 | Applying floating coat of Cement 1/32" thick. | P.Sft
i(i, p-38) (Ch. #09, S.I# 14-ii, P-38) 22.63 | 2500.00 | 5¢ 575 o
(Ch. #09, S.1# 11, | 14 | Cement Plaster 1:4 upto 12' thick height (Ch.
P-52) #09, S.I# 11, P-52)
a | (a) 3/8" Thick P.Sft
37.78 | 2500.00 94.450.00
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(b) 1/2"

P.Sft

39.83

2500.00

99,575.00

).(Ch. #09, S.I#
37(A), P-54

15

Preparing the surface & painting with matt finish
paint

of approved make-to-old matt finish surface.:
complete. (oldsurface).(Ch. #09, S.I# 37(A), P-
54)

P.Sft

30.29

6500.00

196,885.0
0

(Ch. #09, S.1#
37(B), P-54)

15

2nd & subsequent coat.(Ch. #09, S.I# 37(B), P-
54)

P.Sft

27.06

6500.00

175,890.0
0

.(Ch. #09, S.1# 24,
P-53)

16

Primary coat of Chalk under distemper.(Ch. #09,
S.1# 24, P-53)

P.Sft

3.59

3200.00

11,488.00

(Ch. #09, S.1# 24,
P-53)

17

Distemperning three coat (for celling)(Ch. #09,
S.1# 24, P-53)

PSft

17.23

3200.00

55,136.00

(Ch.# 05, S.I.No.
5(b)/ P-30).

18

Pacca brick work in Ground Floor:
(e) Cement sand mortar 1:6 (Ch.# 05, S.I.No.
5(b)/ P-30).

PCft

381.18

435.00

165,813.3
0

(Ch.#05, S.I.No
13/ P-41).

19

2 Coats of bitumen Ilaid hot using 34lbs
(1.72Kg/Sqm) per PSft over roof and blinded
with sand 1 Cft per %Sft. (Ch.# 05, S.I.No 13/
P-41).

PSft

47.84

2286.02

109,363.2
0

.(Ch.#05, S.I.No
17/ P-43).

20

Providing and laying Layer of polythene sheet
0.13 mm thick for water proofing as per
specificationt and instruction of Engineer
Incharge.(Ch.# 05, S.I.No 17/ P-43).

PSft

24.01

2586.02

62,090.34

(Ch.#09, S.I.No
17(a)/ P-41).

21

Cement Pointing 1:2 flush upto 20' height. (Ch.#
09, S.I.No 17(a)/ P-41).

PSft

39.84

696.00

27,728.64

S.I. No. 6(a)(i)/P-
25

22

Reinforcement concrete work including all labour
and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kind of forms, moulds, lifting
shuttering, curing, rendering and finishing the
exposed surface (including Screening and
washing of shingle) R.C.C work in roof slab
beams columns rafts lintels staircases and other
structural members laid in situ or pre-cast laid in
position complete in all respects, ratio (II) Ratio 1
: 2 :4 8.1 No. 6(a)(i)/P-25

PCft

717.59

150.00

107,638.5
0

(Ch.#04,S.1#08a(i
), Page #12)

23

Fabrication of deformed steel reinforcement for
cement concrete including cutting,bending,
laying in position, making joints and fastenings
including cost of binding wire (also includes
removeal of rust from bars.)
Deformed Bar Grade 60 (Ch.#04,S.1#08a(i),
Page # 12)

PCw

18934.
02

10.33

195,588.4
3

(Ch. #17, S.I# 29,
P-63)

24

Providing and fixing G.I frames /Choukhats of
size 7" x 2" or 4 1/2" x 3" for door using 20
gauge G.I sheet I/c welded hinges and fixing at
site with necessary hold fasts, filling with cement
sand slurry of ratio 1:6 and repairing the jambs.
The cost also i/c all carriage , tools and plants
used in making and fixing. (Ch. #17, S.I# 29, P-
63)

P.Rf

690.67

200.00

138,134.0
0
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(Ch. #17, S.1# 28,
P-63)

25

Providing and fixing G.I frames /Choukhats of
size 7" x 2" or 4 1/2" x 3" for windows using 20
gauge G.I sheet I/c welded hinges and fixing at
site with necessary hold fasts, filling with cement
sand slurry of ratio 1:6 and repairing the jambs.
The cost also i/c all carriage , tools and plants
used in making and fixing. (Ch. #17, S.I# 28, P-
63)

P.Rf

908.25 | 150.00

136,238.0
0

(Ch. #17, S.1# 25,
P-63)

26

Making & fixing grating in opening including
fixing at site with flat iron 2" x 3/8" and 3/4" sq.
bars at 4" centre to centre. (Ch. #17, S.I# 25, P-
63)

P.Sft

1136.4 25.00

28,411.00

(Ch. #04, S.1# 11-
i, P-12)

27

Providing and fixing ornamental cement jalli 2"
thick (1:2:4) without steel. (Ch. #04, S.I# 11-i, P-
12)

P.Sft

141.04 | 20.00

2,821.00

(Ch. #17, S.1# 30,
P-63)

28

Providing and fixing iron steel grill using solid
square bars of size 1/2" x 1/2" placed at 4" I/c and
frame of flat iron patti of 3/4" x 3/4" l/c circle
shape at 1-0 apart equivalent fitted with CSRews
are pins I/c painting 3 coats with 1st
coat of red oxide paint etc. (Ch. #17, S.I# 30, P-
63)

P.Sft

833.27 | 60.00

49,996.00

(Ch. #10, S.1# 29,
P-46)

29

Providing & fixing false ceiling of thermopile in
panels of required design and size including
framework of Aluminum T-section hanged with
nail wire to ceiling etc: completed (Ch. #10, S.I#
29, P-46)

P.Sft

216.75 | 1000.00

216,750.0
0

(Ch. #08, S.1# 16-
c, P-30)

30

Providing and laying 1" thick topping of cement
concrete (1:2:4 ) including Surface finishing and
dividiing into panels:
(c) 2" thick. (Ch. #08, S.I# 16-c, P-30)

P.Sft

50 2563.00

128,150.0
0

(Ch. #09, S.1# 38-
A&B, P-40)

32

Preparing the surface and painting with weather
coat I/c rubbing the surface with rubbing brick /
sand Paper, filling the voids with chalk/ plaster of
Paris and then painting with weather coat of
approved make.
B) 2" & subsequent coat. (Ch. #09, S.I# 38-
A&B, P-40)

P.Sft

86.58 | 2000.00

173,160.0
0

(Ch. #11, S.1# 05-
a, P-48)

33

Painting New Surface:-
a) Preparing surface and painting corrugated
surface, patent roofing etc. (Ch. #11, S.I# 05-a,
P-48)

P.Sft

41.72 | 1206.00

50,314.00

Sub-Total .....

3,876,096.
21

AT PAR.....

-
(=]
-
&
)
Il

3,876,096.
21

PART-II, CIVIL WORK ( SCHEDULE ITEMS) MARBLE AND TILE

(Ch. #8, S.I#
28vii-ix, P-32)

Providing & Laying Full Body Porcelain Tile in
Flooring or Facing of Approved Design Set in
Gry Cement Motor 1:2 or of 3/4" Thickinss 1/C
Washing & Joints With White Cement Slurry
Using Colour Pigment for matching complete as
per Spacification.
(ix) 24"'x24"x5/16" (Ch. #8, S.I# 28vii-ix, P-32)

P.Sft

439.57 | 2800.00

1,230,796
.00
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Laying Verona marble flooring  Size
4"x12"x1"/12"x12"x1" fine dressed on the
surface without winding set in lime mortar 1:2 | P.Sft
6 including rubbing and polishing of the joints. 369.59 1 105.00 38,807.00
(Ch. #8, S.I# 27iii- (a) 3/4" thick marble (Ch. #8, S.I# 27iii-a, P-
a, P-32) 32)
Laying glazed tiles 1/4" thick floor of approved
color & size jointing in white cement and laid
7 | over 1:2 cement sand mortor 3/4" thick including | PSft | 3254 | 650.00 | 211,510.0
(Ch. #8, S.1# 24, grouting with matching color and finishing. (Ch. 0
P-32) #8, S.1# 24, P-32)
Laying floor of approved with glazed tiles 1/4"
thick dado of approved color & size jointing in
white cement and laid over 1:2 cement sand
mortor 3/4" thick including grouting with PSft | 389.36 | 837.00 325’394'0
(Ch.#08,S.1.No.24 matching color and finishing.(Ch.#08,S.1.No.24,
, Page No.31). 8 | Page No.31).
1,807,007
Sub-Total .....= .00
LESS 10% No: SCHEDULE/RATES-T(ii)/D.S/1385 DATED: 24-10-2024 | 180,700.7
0
1,626,306
Total ...... = 30

Non-Schedule Items

Providing and Fixing Plywood doors with
machine pasting and Oakwood Ply 3/4" thickness
hold fasts hinges, iron tower bolts, chocks cleats,
handles and cords with hooks, etc. complete in all
respects as per instructions of Engineer Incharge.

PSF

950

Sub-Total
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BOQs

REHABILITATION AND RENOVATION OF THE EXISTING BUILDING AT THE UNIVERSITY OF MIRPURKHAS
PART III- PLUMBING WORK SCHEDULE ITEMS

Ref. No./NSI | Item no Description Unit Qty Rate Amount
Rs.) [Rs.)
SCHEDULE ITEM
SECTION -1 PROVIDING, LAYING AND JOINTING P.E PIPES
Excavation for pipe line in trenches and pits in soft soils
including trimming and dressing sides to true alignment
and shape leveling of beds of trenches to correct level
and grade , cutting joints hole and disposal of surplus
S.I. No 1/p- earth with in a one chain as directed by engineer in .
148 L1 charge .Providing fence guards , lights , flags and 7%0Ctt | 1400 18288 25,603
temporary crossings for non-vehicular traffic where ever
required lift upto
5ft.(1.52 m ) and lead upto one chain (30.5m)
SECTION -2 SANITARY FIXTURES AND FITTINGS
Providing & fixing in position nyloon connection
S.I 2.1 complete with 1/2" dia brass stop cock with pair of brass Each 20.00 637.65 12,753
No.23/P-189 nuts and linig joints to nyloon connection .
S.1. No.19-a/P- 2.2 Providing & fixing C.P muslin shower with double bib Each 8.00 5,475.60
199 cock & ring pipe . 43,805
Providing and fixing steel sinks stainless local bt
make complete with cast iron or wrought iron LINA
ALVH brackets 6 inches built into wall, 1- 1/2"
rubber plug and chrome plated brass chain 1- 1/2"
S.1. No.19a/P- C.P. brass waste wvith 1-1/2" P.V.C. waste pipe &
188 23 making requisite number of holes in walls, plinth & Each 2.00 12,555.27 25,111
floor for pipe connection & making good in cement
concrete 1:2:4. a Steel Sink stainless size 40"x20"
local make (standard patteren)
S.1. No.3(b)/P- 2.4 Providing and fixing 15" x 12" bavelled edge mirror of Each 4.00 3,510.00
190 belgium glass complete with 1/8" thick hard board
and c.p screws fixed to wooden pleat 14,040
(b) Superior Quality
Providing & fixing chrome plated brass towel rail
complete with brackets fixing on wooden cleats with
S.INo./P- | 55 | 1"long c.p brass screws. Each |  2.00 3.285.07 6,570
190 (I) Towel rail 36" long
(b) 3/4" dia round or square (Superior quality).
S.I. No.14-a/P- 2.6 (a) Supplying & Fixing wash basin mixture of Each 4.00 3,135.60
198 superior quality with C.P head 1/2" dia 12,542
S.I. 2.7 Supplying & Fixing sink mixture of superior quality Each 1.00 2,550.60
No.17/P-199 with C.P head 1/2" dia 2,551
S.L 2.8 Supplying & Fixing bath room accessories set (7 Each 8.00 14,320.80
No.23/P-199 Piece ) i/c towel rod , brush holder , soaptray,shelf of
approved design i/c cost of screw nuts etc 114,566
complete .(Master Brand)
(a) Supplying & Fixing swan type piller cock of
?919 No.16-a/P- 29 Superior quality single c.p. head 1/2" dia. Each 4.00 1,029.60 4,118
S.1. No.13b/P- 2.1 (b) S/Fixing long bib- cock of crystal head with Each 10.00 2,784.60
198 1/2" dia. 27,846
31 No.15-a/P Supplying & fixing jet shower with rod of superior
1'9§ 0-1>-a/t= 2.11 quality single c.p head 1/2" dia. Each 2.00 3,486.60 6,973
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S.L No.1(bi)/P-
203

2.12

Supplying & fixing 6" x 4" earthen gully trap with 4"
outlet complete with 4" thick 1:2:4 C.C for bed & 1/2
thick cement plaster (1:3) to the karb C.I grating 6" x
6" and C.I. cover and frame 12"x12" (inside) etc
Complete (b) earthen ware glazed gully trap(a)

(1) 6'x6"x4" (i) With C.I Cover and Frame

Each

8.00

3,276.00

26,208

S.I. No.O-a/P-
134

2.13

Constructing manhole or inspection chamber for the
required diameter of circular sewer and 3’ -6
(1067mm) depth with walls of B.B in cement sand
mortar 1:3 cement plastered 1:3,1/2” thick inside of
walls and 17 (25mm) thick over benching and channel
i/c fixing C.I manhole Cover with Frame of Clear
opening 1-1/2° x 1-1/2° (457x457 mm) of 1.75 cwt
(88.9) embedded in plain C.C 1:2:4 and fixing 1 ”
(25mm) dia M.S Steps 6 * (150 mm) Wide Projecting 4”
(102mm) from the face of wall at 12 ” (305 mm)
C/C duly Painted Etc. Complete as per

standard Specification and Drawing. (a) 4" to 12" dia
2'x2'x3'-6"

Each

10.00

55,584.18

555,842

S.I. No.10/P-
187 +

S.I. No.11/P-
187

2.14

Providing and fixing 24"x18" lavatory basin with
Pedestal in white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever bracket
6 inches built into wall, painted white in two coats after
a primary coat of red lead paint, a pair of 1- 1/2" dia
chrome plated pillar taps, 1-1/2" rubber plug &
chrome plated brass chain 1-1/4" dia malleable
iron or C.P. brass traps malleable iron or brass unions
and making requisite number of holes in walls, plinth
& floor for pipe connection & making good in
cement concrete 1:2:4 (Foreign Equivalent).

Each

8.00

27,770.05

222,160

S.L
No.10/P-187

2.15

Providing and fixing 24"x18" lavatory basin without
Pedestal in white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever bracket
6 inches built into wall, painted white in two coats after
a primary coat of red lead paint, a pair of 1- 1/2" dia
chrome plated pillar taps, 1-1/2" rubber plug &
chrome plated brass chain 1-1/4" dia malleable
iron or C.P. brass traps malleable iron or brass unions
and making requisite number of holes in walls, plinth
& floor for pipe connection & making good in
cement concrete 1:2:4 (Foreign Equivalent).

Each

1.00

24,094.98

24,095

S.I. No.4/P-
186

2.16

Providing and fixing European type white glazed
earthen ware wash down W.C. pan complete with &
including the cost of white / black plastic seat ( Best
quality ) and lid with C.P. brass hinges best quality and
buffers 3 gallons white glazed earthen ware low level
flushing cistem with siphon fitting 1'% " dia white
porcelain enameled flush bend dia and making
requisite number of holes in walls , plinth & floor for
pipe connection & making good in cement concrete
1:2:4.

( Foreign quality ) . (ICL or equivalent ).

Each

2.00

44,244.72

88,489

S.I. No.2-
i/P-184

2.17

Providing and fixing squatting type white glazed
earthen ware W.C. pan with front flush inlet &
complete with including the cost of flushing cistern with
internal fitting and flush pipe with bend and making
requisite number of holes in walls, plinth & floor for
pipe connection & making good in cement

concrete 1:2:4. (Foriegn Quality)(23 inch)

Each

6.00

11,858.54

71,151

S.IL.
No.2b/P-190

2.18

Providing and fixing C.P. brass toilet paper brackets
complete (similar) to twyford design number 1108
superior quality.

Each

4.00

1,170.00

4,680

S.INo 5/P-
190

2.19

Supplying & fixing soap tray of superior quality and
design with fine finishing with C.P. screws etc.
complete.

Each

4.00

585.00

2,340
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S.INo 9/P- 2.20 Fixing floor traps of sizes with grating including cutting Each 10.00 1,170.00
204 and making good the requisite number of holes in walls,
plinth and floors and making good in 11,700
1:2:4 C.C.
SECTION -3 VALVES 0
S.I. No.6/P- 3.1 Supplying & fixing ball valves (china ) 0
198 a 1" dia Each | 10.00 1,322.10 13,221
b 1-1/2" dia Each 5.00 1,439.10 7,196
c 2" dia. Each 2.00 1,614.60 3,229
SECTION -4 WATER SUPPLY PIPES AND FITTINGS 0
Providing,Laying& Fixing in trench i/c fitting, jointing
& testing etc complete in all respect the high Density
S1No 1/P Polythylene PE pipes (HDPE-100) for W/S confirming 0
113' oV 4.1 ISO 4427/DIN8074/8075 B.S 3580
& PS13051. PN 08
(a) 315 mm Rft 2500.00 | 350 875,000
Providing,Laying& Fixing in trench i/c fitting, jointing
& testing etc complete in all respect the high Density
Polythylene PE pipes (HDPE-100) for W/S confirming 0
ISO 4427/DIN8074/8075 B.S 3580
S.INo 1/P- 2 & PSI3051. PN 10
113 (a) 25mm dia Rft 25.00 57.99 1.450
(b) 32 mm dia Rft 150.00 70.59 10,589
¢) 40 mm dia Rft 75.00 98.54 7,391
d) 50mm dia Rft 60.00 144.07 8,644
SECTION -5 SOIL, WASTE AND VENT PIPES 0
Providing UPVC. pipes specials and clamps etc. including fixing
cutting and fittings complete with and including the cost of
SINo 2/P- breaking through walls and roof making good etc. with
193' 5.1 pigment to match the colour of the building and testing with Rft 150.00 465.53 69,830
water to a pressure bead of
200 feet and handling. 4" dia SDR series
Providing and fixing upve Soil and Waste Pipe with
specials and clamps including fixing, cutting and
S1No 2/P fitting including the cost of breaking through walls and
19 4' ° B 52 roofs etc complete and as per instructions of Rft 120.00 950.38 114,046
engineer in charge.
4 inches (110mm) dia (Dadex or equivalent )
SUB-TOTAL AMOUNT PLUMBING 2,413,738
WORKS
Premium-------- % Above and Below ----------
%

TOTAL AMOUNT PLUMBING WORKS
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BOQ

(A) ELECTRICAL WORKS SCHEDULE ITEMS

Ref. No. / NSI SNO. Description Qty Unit Rate Amount (Rs.)
(Rs.)
S.I. Wiring for light or fan point with (3/.029) PVC 30.00 P. 6573.50 197,205.00
No.102/P-236 insulated wire in 20mm (3/4") dia PVC conduite Point
1 recessed in the wall or column including 1mm?
single core PVC wire as ECC as required.
S.I. No. 10/P- Providing & laying (Main or Sub Main) PVC 400.00 Rft 400.92 160,368.00
229 insulated with size 2-7/.029 copper conductor in
2 %" Dia PVC conduit recessed in the wall or
column as required
S.I. No. 12/P- Providing & laying (Main or Sub Main) PVC 200.00 Rft 660.91 132,182.00
229 insulated with size 2-7/.044 copper conductor in
3 %" Dia PVC conduit recessed in the wall or
column as required.
S.I. No. 178 / P- Providing&fixingcircuitbreaker6,10,15,20,30,40,5 30.00 No. 2504.12 75,123.60
243 4 0,63a SP (TB-5S) on prepared box as required.
S.1. No. Providing & fixing one way SP 10/15amp switch 360.00 Each 468.19 168,548.40
188/P-244 5 surface type
S.L Providing and fixing three pin 10/15 amp 144.00 Each 677.36 97,539.84
No.190/P-244 6 plug/socket flush type
S.I Providing & fixing A.C Electric Ceiling fan 56" 20.00 Each 14869.21 297,384.20
No.195/P-244 7 (good quality)
S.I. No. Providing & fixing A.C Electric Wall Bracket fan 10.00 Each 11606.88 116,068.80
196/P-244 8 18" (good quality)
ESI# A,227 Providing and fixing of flush type, 3 pin, 10/15 240.00 Nos 617.69 148,245.60
Page # 33). Amps, S.P, plug socket, switch.
SUB-TOTAL 1,392,665.44
Premium---—----- % Above and Below ------—--- %
SUB-TOTAL (A)
(B) ELECTRICAL WORKS NON-SCHEDULE ITEMS
Providing and fixing exhaust fan 12" sweep good
NSI 9 quality including making connection complete in 12.00 Each
all respect or as approved by the E/I as required.
Providing and fixing LED flush type down light
N.SI 10 7w good quality complete in al respect or as 300.00 Each
approved by the E/I as required.
Providing & Fixing, testing, commissioning
cubical type metal distribution board flush type
with locking arrangement duly powder quoted
paint including all fastening material including
N.SI 1 wiring with suitable gauge Pvc / Pvc wire 10.00 Each
complete in all respect (Pel, Libra, Rco, Karimi,
Industrial Power Tech, Global Tech).
NSI 12 Supply & ' installation of 8W LED 23.00 Nos
lamp spot light (N.S.I)
NSI 3 Supply ' & 1qstallat10n of 14W LED 23.00 Nos
lamp mirror light (N.S.I)
Philips Make TMS-015 with 1x36W
NS.I 14 | LED TL Lamp or equivalent quality, 20.00 Nos
as approved by Engineer Incharge.

SUB-TOTAL (B)
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@ THE UNIVERSITY OF MIRPURKHAS
MIRPURKHAS, SINDH, PAKISTAN

No. UMPK/Reg/ 3
REGISTRAR Dated: 09-05-2025

OTIF N

The Honorable Vice-Chancellor, University of Mirpurkhas, is pleased to reconstitute the

l for Ciyi as per Rule No, 7 of Sindh Public Procurement
Rules, 2010, for *Procurement of Civil Work for the University of Mirpurkhas™, The
Committee shall consist of the following members:

Incharge Director Planning & Development

The University of Mirpurkhas Convener

.| Mr. Javed All Kalhara
Director of Student Affisirs
University of Mirpurkhas l

1. | Eng. Kaleemuliah Shaikh B I
—
|

Member

3. | Eng. Danish Talpur
Civil Engineer
Mehran University of Enginecring & Technology

External Member

JORs
i Preparing andor reviewing bidding dociments

. Carrying ont technical as well as financial evaluation of the bids,

. Preparing the evaluatian repars i provided (n Ride 45.

v Makireg recommendarions for the wwaed of contract to the competent authoriry.
v.  Perfoem any ovher fimciion ancillary and incidental to the above,

-~
[0
(DR. NAEEM GUL GILAL)
REGISTRAR
Copy to all concerned:

e
OFFICE OF THE REGISTRAR, THE UNIVERSITY OF MIRPURKHAS, ADJIACENT SHAH ABDUL LATIF
DEGREE COLLEGE MIRPURKHAS, Phone: 0233-920249, www.umpk.edu.ok
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@ THE UNIVERSITY OF MIRPURKHAS
C % MIRPURKHAS, SINDH, PAKISTAN

No. UMPKReg’ 403
REGISTRAR Dated: 13-05-2025

NOTIFICATION

As per Rule No.31 of SPPRA 2010 (amended up to date), subsequent to the exercise of the
power vested i him vide section 16(4)(vi), the Vice Chancellor, the University Of Misparkhas,
is pleased 1o ¢ Complamt Redressal C (CRC) for the year 2024-25, consasting
on followmg members to address the complaints of bidders that may occur during the
procurement proceedings prior to award of the contract,

1. | Prof. Dr, Sarwat Nizamani
Director of Admissions

The University of Mirpurkhas Convener
2. | Engr. Riaz Ahmed Seomro (Independent Professional)
Project Darector

| SAU, Tando Jam RS

‘ 3. | Representative of the AG Office |

-

(DR. NAEEM GUL GILAL)
REGISTRAR

Copy to all concerned:

OFFICE OF THE REGISTRAR, THE UNIVERSITY OF MIRPURKHAS, ADJACENT SHAH ABDUL LATIF
DEGREE COLLEGE MIRPURKHAS, Phone: 0233-920249, www.umok edu.pk
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*ANNUAL PROCUREMENT PLAN FOR THE FINANCIAL YEAR 2024-2025

{under (Rube 11) of thi Public Procurement Rubés 2004)

Name of the Procuring Agency The University of Minpurkhas

Sr Mame of Proc urnsmsnt &2 rmaate of P o U aamveni Teniative date of Procurs ment Tentalive date of Award  Tentalive date of Remanks
B | De scipibon) Casl (Ra) Wt Bycae™ Nobee Publc s on of Coniraci Completbon | any)
1 Erngibo een 4000,000 Opan Comips il 160500250 15062 25 15072020
Machcal'Hospitaization Bidding
Exp
2 IT Equipme nés TRTE20 | Open Compafiire 18052025 15-06-2025 28-07-2025
Bidding
3 Machinary and a4 Open Cormnip il 19052025 15-08-2025 2§07-2025
E quigenen i Bid dirg
4 Offica Building 16928937 | Opan Comps il | G- 2025 15082025 1 5072025
R s akilibaficn Biddmng
8 Puchase Furnitum & 8190,1580 | Open Compafitie 16-05-2025 15062025 15-07-2025
Fizure Bidding

* The Annual Procurement Plan may be prepared on the assumption that total allocate d budget will be released.
** Procurement method means Open Compefitive BiddingP etty Purch asea/Cuotstions/Director Contracing Megofiated Tendering.
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